



## CONTRACTS AWARD NOTICE

Country: **Morocco**  
City/Locality: **Rabat**  
Funding Agency: **Millennium Challenge Corporation**  
Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during March 2021:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CC-PP-61 GIS-3 TO1	Fatine Mouline	44 000 MAD	<b>Signed on:</b> 1 March 2021 <b>Duration:</b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
QCBS-ES-53-R	JESA SA	17 468 734 MAD	<b>Signed on:</b> 3 March 2021 <b>Duration:</b> 16 months	Firm in charge of the development and support of the experimentation and evaluation of a new system for the operation and maintenance of school infrastructure and school equipment (O&M)
CC-ES-40-B-2 TO3 (Tanger)	Groupement Wonderful Travel and Event et Creative Team	426 372,5 MAD	<b>Signed on:</b> 3 March 2021 <b>Delivery date:</b> 5 to 9 March 2021	Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
CC-ES-40-B-1 TO6 (Fès)	Belmejdoub Events	181 725 MAD	<b>Signed on:</b> 3 March 2021 <b>Delivery date:</b> 5 to 9 March 2021	Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
CC-ES-40-B-1 TO7 (Marrakech)	Belmejdoub Events	489 800 MAD	<b>Signed on:</b> 3 March 2021 <b>Delivery date:</b>	Firm to provide logistical aspects of the

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
			5 to 9 March 2021	implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
CC-ES-40-B-1 TO8 (Tanger-Tétouan-Larache-Chefchaouen)	Belmejdoub Events	251 250 MAD	<b>Signed on:</b> 9 March 2021 <b>Delivery date:</b> 9 to 14 March 2021	Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
CC-ES-40-B-1 TO9 (Fès-Meknès-Taounate-Larache)	Belmejdoub Events	425 375 MAD	<b>Signed on:</b> 11 March 2021 <b>Delivery date:</b> 12 to 16 March 2021	Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
CC-ES-40-B-1 TO10 (Marrakech)	Belmejdoub Events	110 200 MAD	<b>Signed on:</b> 11 March 2021 <b>Delivery date:</b> 12 to 16 March 2021	Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
CC-PP-61 Infra-9 TO6	Khalid Lebbar	49 000 MAD	<b>Signed on:</b> 12 March 2021 <b>Duration:</b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
CC-PP-22-B TO 23	Groupement Perle Conseil et Saphir Production	36 750 MAD	<b>Date of signature:</b> 15 March 2021 <b>Duration:</b> Until 16 April 2021	Implementation support of the Agence MCA-Morocco communication strategy in audiovisual communication and public relations
SSS-ES-58	Open Assessment Technologies S.A	233 185,92 USD	<b>Signed on:</b> 15 March 2021 <b>Duration :</b> 12 months	Development of the Arabic version of the TAO (Computer Aided Testing) for National Prior Learning Assessment Program (NAEP)
CC-PP-61 ES-3 TO6	Mohamed Madi	42 857,1 MAD	<b>Signed on:</b> 23 March 2021 <b>Duration:</b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CC-PP-61 ES-6 TO6	Abdelhaq El Hayani	75 000 MAD	<b>Signed on:</b> 23 March 2021 <b>Duration:</b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
CC-PP-22-B TO 24	Groupeement Perle Conseil et Saphir Production	19 425 MAD	<b>Signed on:</b> 24 March 2021 <b>Duration:</b> Until 16 April 2021	Implementation support of the Agence MCA-Morocco communication strategy in audiovisual communication and public relations
CB-EW-34-C Lot 8	Société ROUANDI SARL AU	Global amount: 30 736 405 MAD which Firm phase: 20 298 940 MAD Option phase : 10 437 465 MAD	<b>Signed on :</b> 24 March 2021 <b>Duration:</b> Firm phase: 420 days Option phase: 360 days	Realization of the construction works of the vocational training centers : Lot 8 : Rehabilitation and extension of the Meknes Craft Skills Development Institute (CFP03)
CC-ES-40-B-1 TO11 (Marrakech)	Belmejdoub Events	312 300 MAD	<b>Signed on:</b> 24 March 2021 <b>Delivery date:</b> 1 to 5 April 2021	Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
CC-PP-61 ESP-3 TO1	Redouane El Ouafi	24 000 MAD	<b>Signed on:</b> 29 March 2021 <b>Duration:</b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
CC-PP-61 GIS-4 TO1	Badia Baya	22 000 MAD	<b>Signed on:</b> 29 March 2021 <b>Duration:</b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
CC-PP-61 Infra-1 TO8	Chafiq Serragui	56 000 MAD	<b>Signed on:</b> 29 March 2021 <b>Duration:</b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
CC-ES-40-B-2 TO4 (Tanger)	Groupeement Wonderful Travel and Event et Creative Team	239 188,50 MAD	<b>Signed on:</b> 30 March 2021 <b>Delivery date:</b> 1 to 5 April 2021	Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions (MS)
SH-PP-91	DIDALI	520 410 MAD	<b>Signed on:</b> 30 March 2021	Purchase of Laptops

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
			<b><u>Delivery date:</u></b> 6 weeks	
CC-PP-61 Infra-17 TO4	Otmane Zhar	11 200 MAD	<b><u>Signed on:</u></b> 30 March 2021 <b><u>Duration:</u></b> 4 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact