



MILLENNIUM CHALLENGE ACCOUNT MOROCCO
وكالة حساب تحدي الألفية-المغرب

CONTRACTS AWARD NOTICE

Country: **Morocco**
 City/Locality: **Rabat**
 Funding Agency: **Millennium Challenge Corporation**
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during September 2022:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
SH-EW-39-S6	STE DES ETABLISSEMENTS LBK	194 000,00 MAD	Signed on: 12 September 2022 Duration: 1 month	Acquisition of kitchen equipment and household appliances, laboratory equipment, dental equipment, carpentry handling support and shelving for vocational training institutes benefiting from the financial support of the Charaka fund Lot S6: Shelving
CB-EW-39-J6	Locamed Service Sarl	408 012,00 MAD TTC	Signed on: 12 September 2022 Duration: 1,5 months	Acquisition, delivery, installation and commissioning of technical-pedagogical equipment intended for vocational training institutes benefiting from the financial support of the Charaka Fund Lot J6: Physiotherapy
SH-EW-39-O3	CHR'PRO SARL	572 327,08 MAD	Signed on: 14 September 2022 Duration: 3 months	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot O3: Small bakery and pastry equipment
LCS-ES-26 Lot 3	NOVEC	5 440 000 MAD	Signed on: 16 September 2022 Duration: 196 days	Following up completion works for the upgrading of educational schools (Infrastructure-ESP)

SH-EW-39-D8.3	STE DES ETABLISSEMENTS LBK SARL	1 153 692,36 MAD TTC	Signed on: 19 September 2022 Delivery date : 160 days	Acquisition, delivery, installation and commissioning of technical and educational equipment intended for vocational training institutes benefiting from the financial support of the Charaka Fund: Lot D8.3: Ovens for Decoration workshop
PP-22-C TO25	MODERN PRINT	125 800,00 MAD	Signed on: 21 September 2022 Duration: 15 November 2022	Design and printing of tools and communication supports
SH-EW-39-T2	FLEKSIT SARLAU	964 260,00 MAD TTC	Signed on: 21 September 2022 Delivery date: 4 months	Acquisition of furniture equipment for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot T2: Refectory furniture
SH-EW-39-R5R	VISIATIV AFRICA	566 196,00 MAD	Signed on: 21 September 2022 Delivery date: 2 months	Acquisition of simulation and inventory management software for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot R5-R: simulation and management software
CB-EW-39-K9	AMILASER SARL	391 286,96 MAD TTC	Signed on: 21 September 2022 Delivery date: 180 days	Acquisition, Delivery, Installation and Commissioning of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot K9: Cutting and Sewing Workshop
SH-EW-39-EHK-H10	Groupement ELECTRONICAL ENGINEERING SARL/ PACHERAM (LES PAPETERIES CHERIFIENNES SARL)	584 085,00 MAD	Signed on: 26 September 2022 Delivery date: 5 months	Acquisition of maintenance and workshop equipment, logistics and personal protection equipment, scales and curtains, intended for vocational training institutes benefiting from the financial support of the Charaka Fund Lot H10: Didactic
SH-EW-39-EHK-K13	GLOBAL MATERIEL SARL	343 680,00 MAD	Signed on: 26 September 2022 Delivery date: 45 days	Acquisition of maintenance and workshop equipment, logistics and personal protection equipment, scales and curtains, intended for vocational training institutes benefiting from the financial support of the Charaka Fund Lot K13: Welding equipment

CC- PP-61 FP1 TO10	Afif Assia	17 500,00 MAD	Signed on: 27 September 2022 Duration: 4 months	Pool of experts to support MCA-Moroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 FP8 TO7	Mustapha Makboul	30 000,00 MAD	Signed on: 27 September 2022 Duration: 4 months	Pool of experts to support MCA-Moroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 Infra-3 TO13	Ahmed Reda Ben Osmane	35 000,00 MAD	Signed on: 27 September 2022 Duration: 4 months	Pool of experts in charge of the evaluation of proposals/tenders within the framework of the procurement process of the Agence MCA-Morocco
CC-PP-61 Infra-10 TO15	Abdessalam Debbarh	28 500,00 MAD	Signed on: 27 September 2022 Duration: 4 months	Pool d'experts chargés de l'évaluation des propositions/offres dans le cadre du processus de passation de marchés de l'Agence MCA-Morocco.
CC-PP-69-R TO8	Groupement A3 COMMUNICATION S.A.R.L - WEB & BUZZ & COMMUNITIES	765 050,00 MAD	Signed on: 29 September 2022 Delivery date: 1 October 2022	Support for the Agence MCA-Morocco in the management of its public relations