

GENERAL PROCUREMENT NOTICE PERIOD FROM OCTOBER 2021 TO JUNE 2022

The Government of the Kingdom of Morocco concluded, on November 30, 2015, a second cooperation program (Compact II) with the United States Government, represented by the Millennium Challenge Corporation (MCC), with the aim to enhance the quality of human capital and improve land productivity.

The budget allocated by MCC to the Compact II, which came into force on June 30, 2017, amounts to 450 million dollars, to which is added a contribution of the Moroccan government of a value equivalent to at least 15% of the American contribution. The global budget will finance, over a period of five years, two projects, namely "Education and Training for Employability" and "Land Productivity", the implementation of which has been entrusted to the Millennium Challenge Account-Morocco Agency (MCA-Morocco).

The first project includes three activities, namely "Secondary Education", "Technical and Vocational Education and Training" and "Employment", while the second project is structured around three activities, in this case "Land Governance", "Industrial Land" and "Rural Land". The MCA-Morocco Agency intends to apply part of the proceeds of the grant funds to payments for Contracts for Goods, Works and Services.

MCC's funding is appropriated by the U.S. Congress and obligated to the compact up-front, with no incremental or partial funding. When a contract is signed with an MCA Entity, money is already available to the MCA Entity and, for most contracts, invoices are paid directly to Contractors/Consultants/Suppliers by the US Treasury. The procurement program for the next eight months includes the following:

	Procurements		
	Estimated Value – 13,902,539 USD		
Procurement of Cons	Procurement of Consultant Services:		
Project: Education a	Project: Education and Training for Employability		
Activity : Secondary	Education		
	Selection of a firm responsible for supporting the MEN for the		
ES-65	development of content and the digitization of the national program for the prerequisite's assessment, students' self-assessments and academic support		
Activity : Employme	Activity : Employment		
EW-51	Selection of a firm responsible for supporting RBF Service Providers in		
	terms of sensitization / mobilization of the private sector to encourage the		
	integration of beneficiaries of the RBF Employment Program		
Project : Land Productivity			
Activity : Industrial Land			
	Selection of a firm responsible for supporting the establishment of a		
LI-51	knowledge management system for the Center of Expertise for the		
	Development of Industrial Land		

LI-53	Selection of an individual consultant responsible for monitoring the installation of industrial equipment
LI-55	Recruitment of an individual consultant expert in industrial zones to support MCA-Morocco in the evaluation of public private partnership offers
Activity : Land Gouv	7000000
Activity . Lanu Gouv	Selection of a senior individual consultant for the technical assistance of
LG-04-A	the Land Governance Department (DGF) as part of the monitoring of
	studies related to Agricultural Land
LG-04-D	Selection of an individual consultant expert in Geographic Information Systems
Monitoring & Evalua	
ME-08	Selection of a firm responsible for data collection for the evaluation of "Vocational Training and Employment activities" rehabilitation / extension
Procuramant of Sary	ices of Non-Consultant Services:
Project : Land Produ	
Activity : Land Gouv	
	Selection of a service provider responsible for the training action for
LG-08	implementing entities
Program Administra	tion
DD 44	Selection of a firm in charge of the Impact in terms of safety at work and
PP-42	of the environment
PP-75	Selection of a firm in charge of Power BI training
	Selection of a service provider responsible for the preventive maintenance
PP-88	of IT equipment
Procurement of Goo	ds:
Project : Land Produ	
Activity : Industrial	
LI-52	Acquisition of a transformer station (P223)
LI-54	Provision of fire and safety equipment to the Beneficiary
Derived Filmedian	
	nd Training for Employability
Activity : Workforce EW-39-A Lot-2	
	Acquisition of operating room equipment for the 3 health centers 24-32- 36
EW-39-A Lot-4	Acquisition of sterilization equipment for the 3 health centers 24-32-36
EW-39-A Lot-6	Acquisition of medical ambulance for the 3 health centers 24-32-36
EW-39-A Lot-8	Acquisition of physiotherapy and radiology equipment for the 3 health centers 24-32-36
EW-39-A Lot 10.1	Acquisition of medical tools
EW-39-A Lot 10.2	Acquisition of mannequin
EW-39-C Lot-2	Acquisition of specific handling and logistics equipment CFP 56-07-79 and 04
EW-39-D Lot-2	Acquisition of large equipment washing equipment CFP 79

EW-39-D Lot-6Acquisition of animalsEW-39-D Lot-7Acquisition of animalsEW-39-D Lot-8Acquisition of Gros mat-stained glass CFP 03EW-39-E Lot-3.1Acquisition of a cabling benchEW-39-E Lot-3.2Acquisition of a cabling benchEW-39-E Lot-3.3Acquisition of Pneumatic and Hydraulic BenchesEW-39-E Lot-3.4Acquisition of Electric MotorsEW-39-E Lot-3.5Acquisition of Electric MotorsEW-39-E Lot-3.6Acquisition of a Robot SystemEW-39-E Lot-3.7Acquisition of all Electronic EquipmentEW-39-E Lot-3.8Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of Electronic EquipmentEW-39-E Lot-3.11Acquisition of all ScannerEW-39-E Lot-3.12Acquisition of all ScannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Matchine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of Structural works / masonry equipmentEW-39-E Lot-7.3Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-7.3Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-7.4Acquisition of Workshop equipment CFP 04-48EW-39-E Lot-8Acquisition of Scape Equipment CFP 04-48EW-39-E Lot-10Acquisition of Scape Equipment CFP 04-48EW-39-E Lot-8Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-8Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-9Acquisition of Carage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Tables and workstations CFP 28-04-48 </th <th>EW-39-D Lot-5</th> <th>Acquisition of large breeding equipment CFP 79</th>	EW-39-D Lot-5	Acquisition of large breeding equipment CFP 79
EW-39-D Lot-7Acquisition of the Damasquinerie CFP 03EW-39-D Lot-8Acquisition of Gros mat-stained glass CFP 03EW-39-D Lot-3.1Acquisition of a cabling benchEW-39-E Lot-3.1Acquisition of didactic regulation benchesEW-39-E Lot-3.3Acquisition of Pneumatic and Hydraulic BenchesEW-39-E Lot-3.4Acquisition of Pneumatic and Instrumentation didactic benchEW-39-E Lot-3.5Acquisition of Electric MotorsEW-39-E Lot-3.6Acquisition of programmable logic controllersEW-39-E Lot-3.7Acquisition of a Robot SystemEW-39-E Lot-3.8Acquisition of ToolsEW-39-E Lot-3.10Acquisition of ToolsEW-39-E Lot-3.11Acquisition of a 3D scannerEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-5.13Machinery and engine repairEW-39-E Lot-7.1Acquisition of Tools CFP 28-04-48EW-39-E Lot-7.2Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Motrology Equipment CFP 04-48EW-39-E Lot-7.4Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-7Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Welding Equipment CFP 04-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-13Acquisition of Carage Equipment CFP 04-48EW-39-E Lot-14Acquisition of Air Freight Equipment CFP 28-04-48EW-39-E Lot-15Acquisition of Personal protective equipment CFP 04-48		
EW-39-E Lot-3.1Acquisition of a cabling benchEW-39-E Lot-3.2Acquisition of didactic regulation benchesEW-39-E Lot-3.3Acquisition of Pneumatic and Hydraulic BenchesEW-39-E Lot-3.4Acquisition of an Electronic and Instrumentation didactic benchEW-39-E Lot-3.5Acquisition of Electric MotorsEW-39-E Lot-3.6Acquisition of programmable logic controllersEW-39-E Lot-3.7Acquisition of building electricity equipmentEW-39-E Lot-3.8Acquisition of a Robot SystemEW-39-E Lot-3.9Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-5.1Acquisition of Structural works / masonry equipmentEW-39-E Lot-7.1Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.2Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Cools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-12Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-13Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-14Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-15Acquisition of Air Freight	EW-39-D Lot-7	
EW-39-E Lot-3.2Acquisition of didactic regulation benchesEW-39-E Lot-3.3Acquisition of Pneumatic and Hydraulic BenchesEW-39-E Lot-3.4Acquisition of an Electronic and Instrumentation didactic benchEW-39-E Lot-3.5Acquisition of Electric MotorsEW-39-E Lot-3.6Acquisition of programmable logic controllersEW-39-E Lot-3.7Acquisition of building electricity equipmentEW-39-E Lot-3.8Acquisition of Beletronic EquipmentEW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of a 3D scannerEW-39-E Lot-3.12Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of Tools CFP 28-04-48EW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.1Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.2Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-1Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-1Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-13Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-14Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-15Acquisition of Air Freight Equipment CFP 04-48EW-39-E Lot-15Acquisition of Air Freight Equipment CFP 44 (specialized)<		
EW-39-E Lot-3.3Acquisition of Pneumatic and Hydraulic BenchesEW-39-E Lot-3.4Acquisition of an Electronic and Instrumentation didactic benchEW-39-E Lot-3.5Acquisition of Electric MotorsEW-39-E Lot-3.6Acquisition of building electricity equipmentEW-39-E Lot-3.7Acquisition of a Robot SystemEW-39-E Lot-3.8Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of Telectronic EquipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-5Acquisition of Structural works / masonry equipmentEW-39-E Lot-7.1Acquisition of Tools CFP 28-04-48EW-39-E Lot-7.2Acquisition of Structural works / masonry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Werkshop equipment CFP 04-48EW-39-E Lot-10Acquisition of Werkshop equipment CFP 04-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-13Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-17.2Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-17.2Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (spec	EW-39-E Lot-3.1	
EW-39-E Lot-3.4Acquisition of an Electronic and Instrumentation didactic benchEW-39-E Lot-3.5Acquisition of Electric MotorsEW-39-E Lot-3.6Acquisition of programmable logic controllersEW-39-E Lot-3.7Acquisition of building electricity equipmentEW-39-E Lot-3.8Acquisition of a Robot SystemEW-39-E Lot-3.9Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of Electronic EquipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-5Acquisition of Surcural works / masonry equipmentEW-39-E Lot-7.1Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.2Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-7Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of Lifting and logistics equipment CFP 04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-19Acquisition of ocnstruction machinery CFP 28EW-39-E Lot-19Acquisition of construction machinery CFP 2		
EW-39-E Lot-3.5Acquisition of Electric MotorsEW-39-E Lot-3.6Acquisition of programmable logic controllersEW-39-E Lot-3.7Acquisition of a Robot SystemEW-39-E Lot-3.8Acquisition of a Robot SystemEW-39-E Lot-3.9Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-5Acquisition of Structural works / masonry equipmentEW-39-E Lot-7.1Acquisition of Tools CFP 28-04-48EW-39-E Lot-7.2Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Cols CFP 04-28-27-48EW-39-E Lot-7.4Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-7.3Acquisition of Structural works/op equipmentEW-39-E Lot-7.4Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-10Acquisition of Garage Equipment CFP 04EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of Infing and logistics equipment CFP 04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot-19Acquisition of on structurent machinery CFP 28EW-39-E Lot-19Acquisition of constructio	EW-39-E Lot-3.3	Acquisition of Pneumatic and Hydraulic Benches
EW-39-E Lot-3.6Acquisition of programmable logic controllersEW-39-E Lot-3.7Acquisition of building electricity equipmentEW-39-E Lot-3.8Acquisition of a Robot SystemEW-39-E Lot-3.9Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-5Acquisition of Structural works / masonry equipmentEW-39-E Lot-7.1Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.2Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.4Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Tables and workstations CFP 28-04-27-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-13Acquisition of Nelding Equipment CFP 28-04-48EW-39-E Lot-14Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-15Acquisition of Air Freight Equipment CFP 28EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 28EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 28EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F Lot 17Acquisition of kitchen	EW-39-E Lot-3.4	-
EW-39-E Lot-3.7Acquisition of building electricity equipmentEW-39-E Lot-3.8Acquisition of a Robot SystemEW-39-E Lot-3.9Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-6Acquisition of Structural works / masonry equipmentEW-39-E Lot-7.1Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.2Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-7.3Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-7.4Acquisition of Structural works/ periodEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.4Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-13Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-17Acquisition of Air Freight Equipment CFP 28EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-E Lot-19Acquisition of kitchen equipment CFP 76	EW-39-E Lot-3.5	Acquisition of Electric Motors
EW-39-E Lot-3.8Acquisition of a Robot SystemEW-39-E Lot-3.9Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-5Acquisition of Machine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of arage Equipment CFP 04-48EW-39-E Lot-7.3Acquisition of Cools CFP 04-28-27-48EW-39-E Lot-7.4Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-27-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 28EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 28EW-39-E Lot 17.1Acquisition of construction machinery CFP 28EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.1Acquisition of construction machinery CFP 28EW-39-E Lot 17.2Acquisition of construction machinery CFP 28EW-39-F Lot	EW-39-E Lot-3.6	
EW-39-E Lot-3.9Acquisition of Electronic EquipmentEW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-3.14Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-6Acquisition of Machine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Crep 04-28-27-48EW-39-E Lot-7.4Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-9Acquisition of Welding Equipment CFP 04-48EW-39-E Lot-10Acquisition of Tables and workstations CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of Shelving CFP 04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 28EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F Lot 17.1Acquisition of construction machinery CFP 28EW-39-F Lot 17.1Acquisition of construction machinery CFP 28EW-39-F Lot 17.2Acquisition of Air Freight Equipment CFP 79EW-39-F Lot 12Acquisition of construction machinery CFP 76	EW-39-E Lot-3.7	Acquisition of building electricity equipment
EW-39-E Lot-3.10Acquisition of measuring equipmentEW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-6Acquisition of Machine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Workshop equipment CFP 04-48EW-39-E Lot-8Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Welding Equipment CFP 04-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F Lot 17.2Acquisition of kitchen equipment CFP 79EW-39-F Lot 12Acquisition of kitchen equipment CFP 76	EW-39-E Lot-3.8	Acquisition of a Robot System
EW-39-E Lot-3.11Acquisition of ToolsEW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-6Acquisition of structural works / masonry equipmentEW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-8Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Tables and workstations CFP 28-04-27-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-E Lot 17.2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-3.9	Acquisition of Electronic Equipment
EW-39-E Lot-3.12Acquisition of a 3D scannerEW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-6Acquisition of Machine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of of arage Equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Tables and workstations CFP 28-04-27-48EW-39-E Lot-11Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 19Acquisition of Air Freight Equipment CFP 28EW-39-E Lot 12Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 13Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 14Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 15Acquisition of construction machinery CFP 28EW-39-F Lot 14Acquisition of kitchen equipment CFP 76	EW-39-E Lot-3.10	Acquisition of measuring equipment
EW-39-E Lot-3.13Machinery and engine repairEW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-6Acquisition of Machine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7Acquisition of workshop equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F Lot 17.2Acquisition of of stricture equipment CFP 48 (general)EW-39-F Lot 17.2Acquisition of of stricture equipment CFP 28EW-39-F Lot 17.2Acquisition of of stricture equipment CFP 28EW-39-F Lot 19Acquisition of construction machinery CFP 28EW-39-F Lot 19Acquisition of construction machinery CFP 28EW-39-F Lot 19Acquisition of kitchen equipment CFP 79EW-39-F Lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-3.11	Acquisition of Tools
EW-39-E Lot-4Acquisition of Metrology Equipment CFP 04-48EW-39-E Lot-6Acquisition of Machine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-8Acquisition of workshop equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04-48EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F Lot 17.2Acquisition of kitchen equipment CFP 79EW-39-F Lot 12Acquisition of kitchen equipment CFP 76	EW-39-E Lot-3.12	Acquisition of a 3D scanner
EW-39-E Lot-6Acquisition of Machine tools CFP 28-04-48EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-8Acquisition of workshop equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F Lot 17.2Acquisition of construction machinery CFP 79EW-39-F Lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-3.13	Machinery and engine repair
EW-39-E Lot-7.1Acquisition of structural works / masonry equipmentEW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-8Acquisition of workshop equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition Shelving CFP 04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 28-04-28EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 28EW-39-F Lot 12Acquisition of Air Freight Equipment CFP 28EW-39-F Lot 13Acquisition of Air Freight Equipment CFP 48 (general)EW-39-F Lot 14Acquisition of construction machinery CFP 28EW-39-F Lot 15Acquisition of kitchen equipment CFP 79EW-39-F Lot 12Acquisition of kitchen equipment CFP 76	EW-39-E Lot-4	Acquisition of Metrology Equipment CFP 04-48
EW-39-E Lot-7.2Acquisition of aluminum carpentry equipmentEW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-7.3Acquisition of Workshop equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F Lot 11Acquisition of construction machinery CFP 28EW-39-F Lot 12Acquisition of kitchen equipment CFP 76	EW-39-E Lot-6	Acquisition of Machine tools CFP 28-04-48
EW-39-E Lot-7.3Acquisition of Tools CFP 04-28-27-48EW-39-E Lot-8Acquisition of workshop equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of construction machinery CFP 28EW-39-F Lot 19Acquisition of kitchen equipment CFP 79EW-39-F Lot 1Acquisition of kitchen equipment CFP 76	EW-39-E Lot-7.1	
EW-39-E Lot-10Acquisition of workshop equipment CFP 04-48EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of Ifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-F Lot 19Acquisition of construction machinery CFP 28EW-39-F Lot 1Acquisition of kitchen equipment CFP 79EW-39-F Lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-7.2	Acquisition of aluminum carpentry equipment
EW-39-E Lot-9Acquisition of Garage Equipment CFP 04EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-F Lot 19Acquisition of kitchen equipment CFP 79EW-39-F lot 1Acquisition of kitchen equipment CFP 76	EW-39-E Lot-7.3	Acquisition of Tools CFP 04-28-27-48
EW-39-E Lot-10Acquisition of Welding Equipment CFP 28-04-27-48EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.2Acquisition of construction machinery CFP 28EW-39-F lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-8	Acquisition of workshop equipment CFP 04-48
EW-39-E Lot-11Acquisition of Tables and workstations CFP 28-04-48EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.2Acquisition of construction machinery CFP 28EW-39-F lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-9	Acquisition of Garage Equipment CFP 04
EW-39-E Lot-12Acquisition of Personal protective equipment CFP 04-48EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.1Acquisition of construction machinery CFP 28EW-39-F Lot 12Acquisition of kitchen equipment CFP 79EW-39-F lot 1Acquisition of kitchen equipment CFP 76	EW-39-E Lot-10	Acquisition of Welding Equipment CFP 28-04-27-48
EW-39-E Lot-15Acquisition of lifting and logistics equipment CFP 28-04-48EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot 17.2Acquisition of construction machinery CFP 28EW-39-F Lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 1Acquisition of kitchen equipment CFP 76	EW-39-E Lot-11	Acquisition of Tables and workstations CFP 28-04-48
EW-39-E Lot-16Acquisition Shelving CFP 04-48EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-12	Acquisition of Personal protective equipment CFP 04-48
EW-39-E Lot 17.1Acquisition of Air Freight Equipment CFP 48 (specialized)EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-15	Acquisition of lifting and logistics equipment CFP 28-04-48
EW-39-E Lot 17.2Acquisition of Air Freight Equipment CFP 48 (general)EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot-16	Acquisition Shelving CFP 04-48
EW-39-E Lot-19Acquisition of construction machinery CFP 28EW-39-F lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot 17.1	Acquisition of Air Freight Equipment CFP 48 (specialized)
EW-39-F lot 1Acquisition of kitchen equipment CFP 79EW-39-F lot 2Acquisition of kitchen equipment CFP 76	EW-39-E Lot 17.2	Acquisition of Air Freight Equipment CFP 48 (general)
EW-39-F lot 2 Acquisition of kitchen equipment CFP 76	EW-39-E Lot-19	Acquisition of construction machinery CFP 28
	EW-39-F lot 1	Acquisition of kitchen equipment CFP 79
EW-39-F lot 3 Acquisition of kitchen equipment CFP 72.1	EW-39-F lot 2	Acquisition of kitchen equipment CFP 76
	EW-39-F lot 3	Acquisition of kitchen equipment CFP 72.1

EW-39-F lot 4	Acquisition of Ecolodge kitchen equipment CFP 72.1	
EW-39-F lot 5	Acquisition of Pastry Equipment CFP 76 and 72.1	
EW-39-G lot 1	Acquisition of Logistics simulation equipment and software CFP 56	
EW-39-G lot 2	Acquisition of an Applied Hydraulics / Pneumatics Workshop CFP 56	
EW-39-G lot 3	Acquisition of a Motor Vehicle Maintenance Workshop CFP 56	
EW-39-G lot 4	Acquisition of an automotive heavy machinery and equipment workshop CFP 56	
EW-39-H-1	Acquisition of Welding Equipment	
ЕЖ-39-Н-2	Acquisition of Signage and Security Equipment	
ЕЖ-39-Н-3	Acquisition of Workshop and site equipment	
EW-39-H-4	Acquisition of Stationary machine tools	
EW-39-H-5	Acquisition of Portable machine tools	
EW-39-H-6	Acquisition of Tool-consumable	
EW-39-H-7	Acquisition of Instruments - Measuring devices	
EW-39-H-8	Acquisition of lathe machines	
EW-39-H-9	Acquisition of Laboratory Equipment	
EW-39-H-10	Acquisition of Didactic Equipment	
EW-39-H-11	Acquisition of Large aluminum carpentry equipment	
EW-39-H-12	Acquisition of Topography Equipement	
Administration		
PP-92	Purchase toners for Toshiba printer	
Procurement of Works:		
Project: Education and Training for Employability		
Activity : Workforce Development		
EW-34-F	Realization of building and extension works of vocational training centers Lot 13 (P71)	

Contracts for Goods, Works and Services financed under the Program will be implemented according to the principles, rules and procedures set out in the MCC Program Procurement Guidelines (PPG) which can be found on the MCC website at http://www.mcc.gov/pages/business/compactprocurements.

Procurements are opened to all bidders/consultants from eligible countries as defined in the MCC PPG.

Specific procurement notices for contracts to be tendered under the competitive bidding procedures and for consultant contracts will be announced, as they become available, on the Agence MCA-Morocco website at http://mcamorocco.ma/appel-d-offre, United Nations Development Business (UNDB) Online website at http://www.devbusiness.com/, Development Gateway Market (dgMarket) website at http://www.devbusiness.com/, Development Gateway Market (dgMarket) website at http://www.devbusiness.com/, Development Gateway Market (dgMarket) website at http://www.devbusiness.com/, in local newspapers, and other media outlets as appropriate and when available.

Interested eligible suppliers, contractors and consultants who wish to be included on the mailing list to receive a copy of advertisements, or those requiring additional information, should contact:

Procurement Agent On behalf of Agence MCA-Morocco Complexe Administratif de la Fondation Mohammed VI des œuvres sociales de l'éducation-formation Avenue Allal EL FASSI- Madinat AL IRFANE Hay Riad, Rez-de-chaussée, Bureau de l'Agent de passation des marchés, Rabat- Maroc Email: procurement@mcamorocco.ma